


Wahpeton Sect 205 Flood Control Project
Wahpeton, North Dakota

DACW37-02-B-0015
Bid Opening:  17 April 2003

EST UNIT UNIT UNIT UNIT UNIT UNIT UNIT UNIT UNIT
CLIN DESCRIPTION QTY UNIT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE

0001 Pump Station 1A  Structure 1.00 LS 187018.00 187,018.00$            193000.00 193,000.00$        231,740.00$     231,740.00$           216400.00 216,400.00$         366200.00 366,200.00$           330000.00 330,000.00$            276459.59 276,459.59$           186500.00 186,500.00$       238000.00
0002 Pump Station 1A Electrical 1.00 LS 132699.00 132,699.00$            78500.00 78,500.00$          72240.00 72,240.00$             67900.00 67,900.00$           70000.00 70,000.00$             78000.00 78,000.00$              78685.68 78,685.68$             68000.00 68,000.00$         70000.00
0003 Pump Station 1A Mechanical 1.00 LS 157478.00 157,478.00$            78350.00 78,350.00$          64800.00 64,800.00$             50000.00 50,000.00$           201000.00 201,000.00$           64000.00 64,000.00$              70238.26 70,238.26$             74000.00 74,000.00$         61000.00
0004 Pump Station 1A Install Pump 2.00 EA 13702.00 27,404.00$              1050.00 2,100.00$            1640.00 3,280.00$               1200.00 2,400.00$             8000.00 16,000.00$             3200.00 6,400.00$                7146.69 14,293.38$             1100.00 2,200.00$           8000.00

0005 Pump Station 1A Sluice Gates 2.00 EA 64742.00 129,484.00$            26940.00 53,880.00$          23260.00 46,520.00$             26000.00 52,000.00$           27000.00 54,000.00$             37000.00 74,000.00$              27578.95 55,157.90$             26100.00 52,200.00$         27000.00
0006 Pump Station 1A Electrical Service 1.00 LS 8788.00 8,788.00$                95790.00 95,790.00$          88100.00 88,100.00$             82800.00 82,800.00$           97000.00 97,000.00$             86000.00 86,000.00$              91908.00 91,908.00$             83000.00 83,000.00$         97000.00

0007 Pump Station 7 Structure 1.00 LS 187281.00 187,281.00$            193130.00 193,130.00$        216880.00 216,880.00$           218000.00 218,000.00$         200000.00 200,000.00$           330000.00 330,000.00$            278173.92 278,173.92$           188000.00 188,000.00$       200000.00
0008 Pump Station 7 Electrical 1.00 LS 132699.00 132,699.00$            78530.00 78,530.00$          72240.00 72,240.00$             68000.00 68,000.00$           67000.00 67,000.00$             78000.00 78,000.00$              78685.68 78,685.68$             68000.00 68,000.00$         67000.00
0009 Pump Station 7 Mechnical 1.00 LS 144401.00 144,401.00$            78350.00 78,350.00$          64800.00 64,800.00$             48827.00 48,827.00$           60000.00 60,000.00$             64000.00 64,000.00$              57061.07 57,061.07$             66000.00 66,000.00$         60000.00

0010 Pump Station 7 Install Pumps 2.00 EA 13702.00 27,404.00$              1040.00 2,080.00$            1640.00 3,280.00$               1600.00 3,200.00$             8000.00 16,000.00$             3200.00 6,400.00$                7030.08 14,060.16$             1100.00 2,200.00$           8000.00
0011 Pump Station 7 Sluice Gates 2.00 EA 49697.00 99,394.00$              19250.00 38,500.00$          16930.00 33,860.00$             18000.00 36,000.00$           19500.00 39,000.00$             22000.00 44,000.00$              19675.43 39,350.86$             19000.00 38,000.00$         19500.00

0012 Pump Station 7 Electrical Service 1.00 LS 8788.00 8,788.00$                21280.00 21,280.00$          19580.00 19,580.00$             18400.00 18,400.00$           25000.00 25,000.00$             17000.00 17,000.00$              20424.00 20,424.00$             18500.00 18,500.00$         25000.00
0013 Pump Station 1 Structure 1.00 LS 4607.00 4,607.00$                6300.00 6,300.00$            5760.00 5,760.00$               3400.00 3,400.00$             4000.00 4,000.00$               19000.00 19,000.00$              3354.11 3,354.11$               6200.00 6,200.00$           4000.00
0014 Pump Station Mechanical 1.00 LS 9420.00 9,420.00$                14330.00 14,330.00$          13420.00 13,420.00$             10000.00 10,000.00$           16000.00 16,000.00$             20000.00 20,000.00$              20402.77 20,402.77$             14000.00 14,000.00$         16000.00
0015 Pump Station 2 Structure 1.00 LS 7009.00 7,009.00$                6300.00 6,300.00$            8590.00 8,590.00$               6700.00 6,700.00$             8200.00 8,200.00$               19000.00 19,000.00$              6481.29 6,481.29$               6200.00 6,200.00$           8200.00
0016 Pump Station 2 Electrical 1.00 LS 49213.00 49,213.00$              27700.00 27,700.00$          27760.00 27,760.00$             24000.00 24,000.00$           31000.00 31,000.00$             28000.00 28,000.00$              26595.60 26,595.60$             24000.00 24,000.00$         31000.00
0017 Pump Station 2 Mechanical 1.00 LS 9420.00 9,420.00$                14300.00 14,300.00$          13780.00 13,780.00$             9700.00 9,700.00$             16000.00 16,000.00$             21000.00 21,000.00$              20874.97 20,874.97$             14000.00 14,000.00$         16000.00
0018 Pump Station 3 Structure 1.00 LS 7009.00 7,009.00$                6300.00 6,300.00$            8590.00 8,590.00$               6800.00 6,800.00$             8200.00 8,200.00$               20000.00 20,000.00$              6702.55 6,702.55$               6200.00 6,200.00$           8200.00
0019 Pump Station 3 Electrical 1.00 LS 49213.00 49,213.00$              27700.00 27,700.00$          27760.00 27,760.00$             24000.00 24,000.00$           31000.00 31,000.00$             28000.00 28,000.00$              26595.60 26,595.60$             24000.00 24,000.00$         31000.00
0020 Pump Station 3 Mechanical 1.00 LS 9420.00 9,420.00$                14330.00 14,330.00$          13800.00 13,800.00$             9700.00 9,700.00$             16000.00 16,000.00$             21000.00 21,000.00$              20709.90 20,709.90$             14000.00 14,000.00$         16000.00
0021 Pump Station 4 Structure 1.00 LS 12827.00 12,827.00$              11200.00 11,200.00$          15230.00 15,230.00$             13000.00 13,000.00$           13500.00 13,500.00$             23000.00 23,000.00$              13542.40 13,542.40$             10900.00 10,900.00$         13500.00
0022 Pump Station 4 Electrical 1.00 LS 91643.00 91,643.00$              47120.00 47,120.00$          46780.00 46,780.00$             40730.00 40,730.00$           48000.00 48,000.00$             44000.00 44,000.00$              45210.30 45,210.30$             41000.00 41,000.00$         48000.00
0023 Pump Station 4 Mechanical 1.00 LS 53395.00 53,395.00$              32800.00 32,800.00$          32560.00 32,560.00$             35000.00 35,000.00$           24000.00 24,000.00$             42000.00 42,000.00$              29996.16 29,996.16$             35200.00 35,200.00$         24000.00
0024 Pump Station 4 Install Pumps 1.00 EA 13702.00 13,702.00$              1400.00 1,400.00$            1640.00 1,640.00$               2500.00 2,500.00$             9400.00 9,400.00$               3200.00 3,200.00$                10485.16 10,485.16$             1400.00 1,400.00$           9400.00
0025 Pump Station 4 Electrical Service 1.00 LS 8788.00 8,788.00$                15300.00 15,300.00$          14100.00 14,100.00$             13250.00 13,250.00$           4000.00 4,000.00$               10000.00 10,000.00$              14707.50 14,707.50$             13300.00 13,300.00$         21000.00
0026 Pump Station 5 Structure 1.00 LS 12827.00 12,827.00$              10480.00 10,480.00$          14880.00 14,880.00$             14000.00 14,000.00$           13000.00 13,000.00$             24000.00 24,000.00$              12367.75 12,367.75$             10200.00 10,200.00$         13000.00
0027 Pump Station 5 Electrical 1.00 LS 94142.00 94,142.00$              47120.00 47,120.00$          46780.00 46,780.00$             40730.00 40,730.00$           48000.00 48,000.00$             44000.00 44,000.00$              45210.30 45,210.30$             41000.00 41,000.00$         48000.00
0028 Pump Station 5 Mechanical 1.00 LS 55044.00 55,044.00$              36200.00 36,200.00$          30630.00 30,630.00$             35000.00 35,000.00$           26000.00 26,000.00$             44000.00 44,000.00$              33835.42 33,835.42$             38500.00 38,500.00$         26000.00
0029 Pump Station 5 Install Pumps 1.00 EA 13702.00 13,702.00$              1400.00 1,400.00$            1640.00 1,640.00$               1600.00 1,600.00$             9400.00 9,400.00$               3200.00 3,200.00$                10443.03 10,443.03$             1400.00 1,400.00$           9400.00
0030 Pump Station 5 Electrical Service 1.00 LS 8788.00 8,788.00$                15330.00 15,330.00$          14100.00 14,100.00$             13250.00 13,250.00$           4000.00 4,000.00$               10000.00 10,000.00$              14707.50 14,707.50$             13300.00 13,300.00$         4000.00
0031 Pump Station 6 Structure 1.00 LS 3883.00 3,883.00$                2860.00 2,860.00$            6010.00 6,010.00$               3200.00 3,200.00$             4500.00 4,500.00$               20000.00 20,000.00$              2638.48 2,638.48$               2800.00 2,800.00$           4500.00
0032 Pump Station 6 Electrical 1.00 LS 64394.00 64,394.00$              30800.00 30,800.00$          28330.00 28,330.00$             26625.00 26,625.00$           33000.00 33,000.00$             29000.00 29,000.00$              29553.75 29,553.75$             26700.00 26,700.00$         33000.00
0033 Pumps Station 6 Mechanical 1.00 LS 40520.00 40,520.00$              29680.00 29,680.00$          23310.00 23,310.00$             26000.00 26,000.00$           29000.00 29,000.00$             37000.00 37,000.00$              32922.14 32,922.14$             32200.00 32,200.00$         29000.00
0034 Clearing and Grubbing 1.00 LS 2451.00 2,451.00$                14230.00 14,230.00$          34560.00 34,560.00$             48425.00 48,425.00$           15000.00 15,000.00$             70000.00 70,000.00$              9520.00 9,520.00$               30000.00 30,000.00$         25000.00
0035 Demolition 1.00 LS 156059.00 156,059.00$            7900.00 7,900.00$            97510.00 97,510.00$             51360.00 51,360.00$           70000.00 70,000.00$             45000.00 45,000.00$              118469.43 118,469.43$           100000.00 100,000.00$       30000.00
0036 Select Impervious Fill 3760.00 CY 5.71 21,469.60$              4.85 18,236.00$          1.30 4,888.00$               7.43 27,936.80$           3.15 11,844.00$             4.20 15,792.00$              4.27 16,055.20$             5.00 18,800.00$         3.00
0037 4" Topsoil and Seed 36990.00 SY 0.64 23,673.60$              0.45 16,645.50$          0.40 14,796.00$             0.39 14,426.10$           0.75 27,742.50$             1.48 54,745.20$              2.41 89,145.90$             0.80 29,592.00$         0.50
0038 8" Topsoil and Seed 7110.00 SY 0.98 6,967.80$                0.80 5,688.00$            0.50 3,555.00$               0.72 5,119.20$             1.10 7,821.00$               2.50 17,775.00$              4.51 32,066.10$             1.20 8,532.00$           0.75
0039 Stripping 455.00 CY 1.89 859.95$                   1.80 819.00$               2.00 910.00$                  4.75 2,161.25$             3.15 1,433.25$               2.00 910.00$                   1.06 482.30$                  5.00 2,275.00$           3.00
0040 Inspection Trench 650.00 CY 4.02 2,613.00$                2.90 1,885.00$            3.00 1,950.00$               16.23 10,549.50$           7.35 4,777.50$               8.00 5,200.00$                5.13 3,334.50$               3.00 1,950.00$           7.00
0041 Aggregate Surface Course 80.00 CY 42.41 3,392.80$                17.00 1,360.00$            14.00 1,120.00$               15.25 1,220.00$             17.00 1,360.00$               20.00 1,600.00$                18.99 1,519.20$               17.10 1,368.00$           24.00
0042 Excavation 138458.00 CY 3.03 419,527.74$            2.87 397,374.46$        2.50 346,145.00$           3.98 551,062.84$         2.20 304,607.60$           2.00 276,916.00$            2.51 347,529.58$           3.00 415,374.00$       2.10
0043 Riprap Type R20 1290.00 NT 39.28 50,671.20$              26.00 33,540.00$          28.80 37,152.00$             22.98 29,644.20$           21.00 27,090.00$             27.00 34,830.00$              33.27 42,918.30$             27.00 34,830.00$         23.00
0044 Riprap Type R30 120.00 NT 40.17 4,820.40$                27.00 3,240.00$            28.80 3,456.00$               22.98 2,757.60$             26.00 3,120.00$               27.00 3,240.00$                36.95 4,434.00$               28.00 3,360.00$           26.00
0045 Riprap Type R45 620.00 NT 41.05 25,451.00$              26.00 16,120.00$          29.80 18,476.00$             22.98 14,247.60$           23.00 14,260.00$             27.00 16,740.00$              37.14 23,026.80$             27.00 16,740.00$         24.00
0046 Bedding B1 640.00 NT 14.55 9,312.00$                20.50 13,120.00$          25.60 16,384.00$             15.59 9,977.60$             21.00 13,440.00$             26.00 16,640.00$              19.66 12,582.40$             22.00 14,080.00$         24.00
0047 Bedding Type B2 250.00 NT 14.55 3,637.50$                21.00 5,250.00$            26.60 6,650.00$               16.42 4,105.00$             23.00 5,750.00$               26.00 6,500.00$                18.35 4,587.50$               22.00 5,500.00$           26.00
0048 Sanitary Manhole at 4th Ave N 1.00 LS 5130.00 5,130.00$                2900.00 2,900.00$            2660.00 2,660.00$               4420.00 4,420.00$             3700.00 3,700.00$               3000.00 3,000.00$                3002.56 3,002.56$               4500.00 4,500.00$           6100.00
0049 Sanitary Manhole at 2nd Ave N 1.00 LS 4674.00 4,674.00$                2900.00 2,900.00$            2660.00 2,660.00$               4420.00 4,420.00$             3700.00 3,700.00$               3000.00 3,000.00$                3355.84 3,355.84$               4000.00 4,000.00$           6100.00
0050 Sanitary Manhole at 3rd Ave S 1.00 LS 4857.00 4,857.00$                2900.00 2,900.00$            2660.00 2,660.00$               4420.00 4,420.00$             3700.00 3,700.00$               3000.00 3,000.00$                2976.56 2,976.56$               4500.00 4,500.00$           6100.00
0051 Sanitary Manhole at 7th Ave S 1.00 LS 5860.00 5,860.00$                2100.00 2,100.00$            1920.00 1,920.00$               5000.00 5,000.00$             3700.00 3,700.00$               3000.00 3,000.00$                2810.42 2,810.42$               4000.00 4,000.00$           6100.00
0052 Storage Shed 1.00 LS 168214.00 168,214.00$            213000.00 213,000.00$        232540.00 232,540.00$           118000.00 118,000.00$         185000.00 185,000.00$           350000.00 350,000.00$            315099.59 315,099.59$           210000.00 210,000.00$       200000.00
0053 Pad for Portable Pumps 3.00 EA 52514.00 157,542.00$            57950.00 173,850.00$        71400.00 214,200.00$           85500.00 256,500.00$         60000.00 180,000.00$           38000.00 114,000.00$            98581.01 295,743.03$           60000.00 180,000.00$       62500.00
0054 Storm Sewer B 1.00 LS 1170435.00 1,170,435.00$         1035000.00 1,035,000.00$     1036990.00 1,036,990.00$        986456.00 986,456.00$         1040000.00 1,040,000.00$        1000000.00 1,000,000.00$         875406.00 875,406.00$           1500000.00 1,500,000.00$    1143440.00
0055 Storm Sewer C 1.00 LS 1052712.00 1,052,712.00$         843000.00 843,000.00$        806030.00 806,030.00$           860974.00 860,974.00$         800000.00 800,000.00$           750000.00 750,000.00$            790298.11 790,298.11$           900000.00 900,000.00$       1174720.00
0056 Master Monitoring and Control System 1.00 LS 94361.00 94,361.00$              39500.00 39,500.00$          36180.00 36,180.00$             42000.00 42,000.00$           42000.00 42,000.00$             56000.00 56,000.00$              37740.00 37,740.00$             34500.00 34,500.00$         42000.00
0057 Bonds for Basic Items (Perform and Payment) 1.00 LS 35600.00 35,600.00$              27900.00 27,900.00$          28400.00 28,400.00$             33000.00 33,000.00$           28000.00 28,000.00$             50000.00 50,000.00$              45650.88 45,650.88$             75000.00 75,000.00$         344000.00
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Subtotal for Basic Items 5,292,095.59$         4,190,897.96$     4,264,562.00$        4,311,294.69$      4,405,445.85$        4,585,088.20$         4,579,589.38$        4,822,001.00$        

Option Items
0058 Storm Sewer C1 1.00 LS 57614.00 57,614.00$              48,400.00$          46820.00 46,820.00$             46,857.00$           51,000.00$             60,000.00$              85,439.61$             54650.00 54,650.00$         48000.00
0059 Bonds for Option 1 (Perform and Payment) 1.00 LS 500.41 500.41$                   260.00$               310.00 310.00$                  350.00$                500.00$                 2,000.00$                854.40$                  1000.00 1,000.00$           480.00

Subtotal for Option Items 58,114.41$              48,660.00$          47,130.00$             47,207.00$           51,500.00$             62,000.00$              86,294.01$             55,650.00$             

Totals for Base and Option Items 5,350,210.00$     4,239,557.96$     4,311,692.00$        4,358,501.69$      4,456,945.85$        4,647,088.20$         4,665,883.39 4,877,651.00$    
**

** In accordance with Solicitation Provision, 52.214-5000 Arithmetic Discrepancies, an apparent error in extended price was corrected.  The unit price remains unchanged.



UNIT UNIT
AMOUNT PRICE AMOUNT PRICE AMOUNT
238,000.00$       261800.00 261,800.00$       250000.00 250,000.00$          5982.00 3.20%
70,000.00$         77000.00 77,000.00$         70000.00 70,000.00$            -54199.00 -40.84%
61,000.00$         67100.00 67,100.00$         62000.00 62,000.00$            -79128.00 -50.25%
16,000.00$         8800.00 17,600.00$         8000.00 16,000.00$            -25304.00 -92.34%
54,000.00$         29700.00 59,400.00$         27000.00 54,000.00$            -75604.00 -58.39%
97,000.00$         106700.00 106,700.00$       97000.00 97,000.00$            87002.00 990.01%

200,000.00$       220000.00 220,000.00$       210000.00 210,000.00$          5849.00 3.12%
67,000.00$         73700.00 73,700.00$         67000.00 67,000.00$            -54169.00 -40.82%
60,000.00$         66000.00 66,000.00$         60000.00 60,000.00$            -66051.00 -45.74%
16,000.00$         8800.00 17,600.00$         8000.00 16,000.00$            -25324.00 -92.41%
39,000.00$         21450.00 42,900.00$         19500.00 39,000.00$            -60894.00 -61.27%
25,000.00$         27500.00 27,500.00$         25000.00 25,000.00$            12492.00 142.15%
4,000.00$           4400.00 4,400.00$           4000.00 4,000.00$              1693.00 36.75%

16,000.00$         17600.00 17,600.00$         16000.00 16,000.00$            4910.00 52.12%
8,200.00$           9020.00 9,020.00$           8200.00 8,200.00$              -709.00 -10.12%

31,000.00$         34100.00 34,100.00$         31000.00 31,000.00$            -21513.00 -43.71%
16,000.00$         17600.00 17,600.00$         16000.00 16,000.00$            4880.00 51.80%
8,200.00$           9020.00 9,020.00$           8200.00 8,200.00$              -709.00 -10.12%

31,000.00$         34100.00 34,100.00$         31000.00 31,000.00$            -21513.00 -43.71%
16,000.00$         17600.00 17,600.00$         16000.00 16,000.00$            4910.00 52.12%
13,500.00$         14850.00 14,850.00$         13500.00 13,500.00$            -1627.00 -12.68%
48,000.00$         52800.00 52,800.00$         48000.00 48,000.00$            -44523.00 -48.58%
24,000.00$         26400.00 26,400.00$         24000.00 24,000.00$            -20595.00 -38.57%
9,400.00$           10340.00 10,340.00$         9400.00 9,400.00$              -12302.00 -89.78%

21,000.00$         4400.00 4,400.00$           4000.00 4,000.00$              6512.00 74.10%
13,000.00$         14300.00 14,300.00$         13000.00 13,000.00$            -2347.00 -18.30%
48,000.00$         52800.00 52,800.00$         48000.00 48,000.00$            -47022.00 -49.95%
26,000.00$         28600.00 28,600.00$         26000.00 26,000.00$            -18844.00 -34.23%
9,400.00$           10340.00 10,340.00$         9400.00 9,400.00$              -12302.00 -89.78%
4,000.00$           4400.00 4,400.00$           4000.00 4,000.00$              6542.00 74.44%
4,500.00$           4950.00 4,950.00$           4500.00 4,500.00$              -1023.00 -26.35%

33,000.00$         36300.00 36,300.00$         33000.00 33,000.00$            -33594.00 -52.17%
29,000.00$         31900.00 31,900.00$         29000.00 29,000.00$            -10840.00 -26.75%
25,000.00$         256900.00 256,900.00$       125000.00 125,000.00$          11779.00 480.58%
30,000.00$         177300.00 177,300.00$       280000.00 280,000.00$          -148159.00 -94.94%
11,280.00$         5.40 20,304.00$         8.00 30,080.00$            -3233.60 -15.06%
18,495.00$         1.31 48,456.90$         1.35 49,936.50$            -7028.10 -29.69%
5,332.50$           2.18 15,499.80$         3.02 21,472.20$            -1279.80 -18.37%
1,365.00$           6.00 2,730.00$           4.12 1,874.60$              -40.95 -4.76%
4,550.00$           10.00 6,500.00$           10.00 6,500.00$              -728.00 -27.86%
1,920.00$           20.00 1,600.00$           16.44 1,315.20$              -2032.80 -59.92%

290,761.80$       3.95 546,909.10$       3.00 415,374.00$          -22153.28 -5.28%
29,670.00$         24.00 30,960.00$         38.00 49,020.00$            -17131.20 -33.81%
3,120.00$           24.00 2,880.00$           38.00 4,560.00$              -1580.40 -32.79%

14,880.00$         24.00 14,880.00$         38.00 23,560.00$            -9331.00 -36.66%
15,360.00$         24.00 15,360.00$         37.00 23,680.00$            3808.00 40.89%
6,500.00$           24.00 6,000.00$           37.00 9,250.00$              1612.50 44.33%
6,100.00$           4000.00 4,000.00$           4600.00 4,600.00$              -2230.00 -43.47%
6,100.00$           4000.00 4,000.00$           4600.00 4,600.00$              -1774.00 -37.95%
6,100.00$           4000.00 4,000.00$           4600.00 4,600.00$              -1957.00 -40.29%
6,100.00$           4000.00 4,000.00$           4600.00 4,600.00$              -3760.00 -64.16%

200,000.00$       185000.00 185,000.00$       185000.00 185,000.00$          44786.00 26.62%
187,500.00$       60000.00 180,000.00$       64800.00 194,400.00$          16308.00 10.35%

1,143,440.00$    1227010.00 1,227,010.00$    1375000.00 1,375,000.00$       -135435.00 -11.57%
1,174,720.00$    1107000.00 1,107,000.00$    1175000.00 1,175,000.00$       -209712.00 -19.92%

42,000.00$         46200.00 46,200.00$         35500.00 35,500.00$            -54861.00 -58.14%
344,000.00$       43421.00 43,421.00$         40000.00 40,000.00$            -7700.00 -21.63%

Diff. Between 
Low and Govt

% Above 
or Below

WAGNER CONSTRUCTION, 
INC.

ALLIANCE STEEL 
CONSTRUCTION, INC.

QUAM CONSTRUCTION 
COMPANY, INC.



4,930,494.30$       5,424,030.80$       5,427,122.50$           -1101197.63 -20.81%

48,000.00$         65984.00 65,984.00$         125,000.00$          -9214.00 -15.99%
480.00$              800.00 800.00$              1,000.00$              -240.41 -48.04%

48,480.00$            66,784.00$            126,000.00$             -9454.41 -16.27%

4,978,974.30$    5,490,814.80$    5,553,122.50$       -1110652.04 -20.76%
**

** In accordance with Solicitation Provision, 52.214-5000 Arithmetic Discrepancies, an apparent error in extended price was corrected.  The unit price remains unchanged.


